STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 30
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

03/ 28/ 00
06- 323304
06- KER- 178-13.4/14.0

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 485, 245. 00

1, 734, 552. 00

1, 845, 510. 00

1, 939, 158. 00

1,972,367.00

BI D

SUMMARY

IN KERN COUNTY I N AND NEAR
BAKERSFI ELD AT VARI QUS LOCATI ONS

REALI GN AND W DEN EXI STI NG HI GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

2,287,000
1, 964, 000. 00
BI DDER | D
5
4
6
3
2

5. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 478, 755. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 29/ 00
CONTRACT CODE ' C '
58 CONTRACT | TEMS

FEDERAL Al D ACST-P178-(053)E

P-

P178- (053) E

220

PERCENT UNDER EST 24. 38

( NAVE/ ADDRESS/ LOCATI ON)

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750
STEELHEAD CONSTRUCTORS | NC

P O BOX 997
PALO CEDRO CA 96073
STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335

REDDI NG CA  96049- 2335

CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

CAKLAND CA 94604

FAX

FAX

FAX

FAX

FAX

530 241-6102
00743116
530 241-5492

530 547-5700
00729880
530 547-5888

530 222-3441
00754230
530 222-3649

530 223-6605
00606176
530 223-3879

510 534-3400
00300068
510 534-3421



06- 323304
06- KER- 17
03/ 28/ 00

8

6

2,471, 404. 00

1

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

Bl D245
PAGE 2
03/ 29/ 00
831 724-1011
00000089
FAX 831 768-4021



06- 323304
06- KER- 178
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
03/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE

ANDERSON CA

BOBBI E MACK GRI NDI NG COVPANY
VI SALI A CA

CTM

RANCHO CORDOVA CA

CONDON  JOHNSON

OAKLAND CA

GRANI TE CONSTRUCTI ON COVPANY
BAKERSFI ELD CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

NI TTA CONSTRUCTI ON

LOOM S CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

TRI STEEL CORPCRATI ON
BAKERSFI ELD CA

GUARD RAI L

COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)
CONCRETE BARRI ER ( PARTI AL)

TI EBACK WALL ( PARTI AL)

PAVI NG

TEMPORARY S| GNAL SYSTEM

ERGCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
STRI PI NG

REBAR



06- 323304
06- KER- 178
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 4
03/ 29/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AGRA FOUNDATI ON

RI CHMOND CA

APEX FENCE

ANDERSON CA

AVAR CONSTRUCTI ON

CAMPBELL CA

BOBBI E MACK GRI NDI NG COVPANY
VI SALI A CA

CMT

RANCHO CORDOVA CA

GRANI TE CONSTRUCTI ON COVPANY
BAKERSFI ELD CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

STATESI DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

TRI STEEL CORPCRATI ON
BAKERSFI ELD CA

| TEMS 25, 34, 35, 38 AND 58 (PARTIAL)

| TEMS 13, 51, 53 AND 54 (PARTIAL)

TI EBACKS

| TEM 19 ( PARTI AL)

| TEM 52 ( PARTI AL)

| TEMS 5, 32 AND 33 (PARTIAL)
| TEM 9 ( PARTI AL)

EROS| ON CONTROL

| TEM5 4 AND 12 ( PARTI AL)

I TEMS 6 THRU 8, 14, 15 AND 55 THRU 57 ( PARTI AL)

| TEMS 41 AND 52 ( PARTI AL)



06- 323304
06- KER- 178
03/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
03/ 29/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AGRA FOUNDATI ON

RI CHMOND CA

EDI CK AND WATT

EL CAJON CA

HUM STON CONSTRUCTI ON
3208 CHARLES ST
COTTONWOOD CA 96022
NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

OUR VALLEY FENCE

RI DGECREST CA

SUPER SEAL AND STRI PE
FI LLMORE CA

WESTERN STABI LI ZATI ON
DI XON CA

Bl DDER | D NAME AND ADDRESS

PI LES

DRI LLI NG

TRAFFI C CONTRCOL AND CONSTRUCTI ON AREA S| GNS

ERGCSI ON CONTROL

GUARD RAI L

STRI PI NG

GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AGRA FOUNDATI ON
RI CHMOND CA
APEX FENCE
ANDERSON CA

CONTI NUED ON NEXT PAGE

PI LI NG ( PARTI AL)

SI GNS AND GUARD RAI L ( PARTI AL)



06- 323304 Bl D245

06- KER- 178 PAGE 6
03/ 28/ 00 03/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GRANI TE CONSTRUCTI ON BASE AND PAVI NG ( PARTI AL)
BAKERSFI ELD CA
J AND M LAND RESTORATI ON SEEDI NG ( PARTI AL)
BAKERSFI ELD CA
JENSEN DRI LLI NG TI E BACK AND ANCHORS ( PARTI AL)
EUGENE OR
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL ( PARTI AL)
LI VERVORE CA
SUPER SEAL AND STRI PE STRI PI NG ( PARTI AL)
FI LLMORE CA
TRI STEEL CORPCRATI ON REBAR ( PARTI AL)
BAKERSFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A F A CONSTRUCTI ON | NC SI GNS, TEMPORARY RAI LI NG, TRAFFI C CONTROL AND STRI PI NG
FRESNO CA
ALCORN FENCE METAL BEAM GUARD RAI L AND TERM NAL SYSTEM
SUN VALLEY CA
EDI CK AND WATT DRI LL, BLAST, ROCK BOLTS AND HORI ZONTAL DRAI NS
EL CAJON CA
GRANI TE CONSTRUCTI ON AGCREGATE BASE AND ASPHALT CONCRETE

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



06- 323304 Bl D245

06- KER- 178 PAGE 7
03/ 28/ 00 03/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MORI SOLI CONSTRUCTI ON TEMPORARY S| GNAL
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SE AND T J TRAFFIC S| GNS AND CONSTRUCTI ON AREA S| GNS
BAKERSFI ELD CA
CTM TYPE 25 BARRI ER
RANCHO CORDOVA CA
CONDON JOHNSON TI EBACKS AND PI LE
OAKLAND CA
EDI CK AND WATT DRI LL, SHOOT, HORI ZONTAL DRAI N AND ROCK BOLT
EL CAJON CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERVORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
OUR VALLEY FENCE METAL BEAM GUAD RAI L AND FENCE
RI DGECREST CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 323304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
03/ 28/ 00 03/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 017425 TEMPORARY FENCE ( TYPE ESA) M 100 15. 00 1, 500. 00

2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUW SUM 1, 000. 00* 1, 000. 00

PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUW SUM 2, 000. 00* 2,000. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS EA 19 300. 00 5, 700. 00

5 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 125, 000. 00* 125, 000. 00

6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) e 2.1 100. 00 210. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 610 7.00 4,270.00

8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 45. 00 630. 00

9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUW SUM 60, 000. 00* 60, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 15, 000. 00 30, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 90. 00 16, 200. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 16 200. 00 3, 200. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 62 80. 00 4, 960. 00
14 150711 REMOVE PAI NTED TRAFFI C STRI PE M 350 7.00 2,450. 00
15 150722 REMOVE PAVEMENT MARKER EA 170 2.00 340. 00
16 150821 REMOVE HEADWALL EA 5 750. 00 3, 750. 00
17 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 2 500. 00 1, 000. 00
18 152387 RELOCATE ROADSI DE SI G\N- TWO POST EA 7 600. 00 4,200. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 880 15.00 13, 200. 00
20 153210 REMOVE CONCRETE LS LUWP SUM 10, 000. 00* 10, 000. 00
21 190101 ROADWAY EXCAVATI ON MB 13, 400 28.00 375, 200. 00
22 (S) 190170 DRI LL HOLE ( PRESPLI TTI NG M 1,350 8.00 10, 800. 00
23 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) MB 68 120. 00 8, 160. 00
24 (F) 193029 STRUCTURE BACKFI LL (SCLDI ER PI LE WALL) M3 24 350. 00 8, 400. 00
25 (F) 193119 LEAN CONCRETE BACKFI LL MB 19 400. 00 7,600. 00
26 203003 STRAW ( ERCSI ON CONTRQL) KG 840 1.00 840. 00
27 203014 FI BER (ERCSI ON CONTRQOL) KG 210 3.00 630. 00
28 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 14 10. 00 140. 00
29 203056 COWMMERCI AL FERTI LI ZER ( ERCSI ON CONTRCL) KG 60 3.00 180. 00
30 017426 COVPOST ( ERCSI ON CONTRQL) KG 840 3.00 2,520.00
31 017427 GYPSUM ( ERCSI ON CONTRCL) KG 740 2.00 1, 480. 00
32 260201 CLASS 2 AGGREGATE BASE VB 390 50. 00 19, 500. 00
33 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 860 50. 00 93, 000. 00
34 048174 FURNI SH STEEL PILE (WB10 X 117) M 122 225.00 27,450. 00
35 (S) 048175 760 MM DRI LLED HOLE M 91 1, 700. 00 154, 700. 00
36 (S) 500050 TI EBACK ANCHCR EA 11 10, 000. 00 110, 000. 00
37 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 68 500. 00 34, 000. 00



06- 323304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 28/ 00 03/ 29/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 (F) 048176 CLASS 2 CONCRETE VB 21 300. 00 6, 300. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 2, 000. 00 4, 800. 00
40 (S) 017428 ROCK BOLT EA 16 700. 00 11, 200. 00
41 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 400 2.00 10, 800. 00
42 (F) 575004 TI MBER LAGG NG VB 21 2,500. 00 52, 500. 00
43 (SF) 048177 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
44 664010 300 MV CORRUGATED STEEL Pl PE M 7 200. 00 1, 400. 00

(2.01 MM THI CK)
45 681501 FURNI SH AND | NSTALL DRAI N PI PE M 225 5. 00 1, 125. 00
( HORI ZONTAL DRAI N)

46 (S) 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 225 100. 00 22, 500. 00
47 705042 300 MM STEEL FLARED END SECTI ON EA 4 200. 00 800. 00
48 (S) 017429 VI ADUCT PROTECTI ON LS LUVP SUM 20, 000. 00* 20, 000. 00
49 750050 | NLET GRATE EA 2 350. 00 700. 00
50 (F) 750502 M SCELLANEOUS METAL ( RETAI NI NG WALL) KG 94 10. 00 940. 00
51 (S) 832001 METAL BEAM GUARD RAI LI NG M 42 200. 00 8, 400. 00
52 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 56 300. 00 16, 800. 00
53 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 800. 00 3, 800. 00
54 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 400. 00 7, 200. 00
55 840501 THERVOPLASTI C TRAFFI C STRI PE M 1, 150 3.00 3, 450. 00
56 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 150 2.00 2, 300. 00
57 850102 PAVEMENT MARKER ( REFLECTI VE) EA 170 6. 00 1, 020. 00
58 999990 MOBI LI ZATI ON LS LUVP SUM 150, 000. 00* 150, 000. 00

TOTAL 1, 485, 245. 00



| TEM

O©oOoO~NOOULA, WN P

06- 323304
06- KER- 178
03/ 28/ 00

150, 000
100.

9.

40.

75, 000
20, 000
100.
250.
80.

7.

2.

600.
600.
700.
10.

7, 500.
40.

15.
200.
280.
360.

3, 000.
5, 000.
500.
400.
3, 000.

150000.
210.
5490.
560.
75000.
40000.
18000.
4000.
4960.
2450.
340.
3000.
1200.
4900.
8800.
7500.
536000.
20250.
13600.
6720.
6840.
840.
630.
154.
180.
2520.
1480.
19500.
93000.
36600.
273000.
55000.
34000.
8400.
7200.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

150, 000
110.

70.

64.

61.
170.

2, 250.
10, 000
1, 170.
610.

1, 600.

OF

REMAI

150000.
231.
4392.
980.
62000.
38000.
9900.
3200.
4960.
1995.
340.
1450.
1000.
4200.
8800.
13000.
402000.
51300.
6800.
12000.
5700.
1008.
651.
161.
186.
2604.
1258.
24960.
113460.
20740.
204750.
110000.
79560.
12810.
3840.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

[o)]

NEN o

.00
.00
48.
48.
350.
2, 550.
5, 500.
800.
425.
2, 200.

00
00
00
00
00
00
00
00

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
509200.
28350.
18700.
21600.
6650.
630.
1050.
28.

90.
1680.
4440.
18720.
89280.
42700.
232050.
60500.
54400.
8925.
5280.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 10
03/ 29/ 00
FI FTH
BI D AMOUNT
60. 00 6000
5, 000. 00* 5000
25, 000. 00* 25000
300. 00 5700
23, 000. 00* 23000
100. 00 210
9.00 5490
40. 00 560
85, 000. 00* 85000
25, 000. 00 50000
170. 00 30600
200. 00 3200
115. 00 7130
4.00 1400
2.00 340
750. 00 3750
1, 000. 00 2000
1, 100. 00 7700
8.00 7040
7,500. 00* 7500
50. 00 670000.
36. 00 48600.
1, 200. 00 81600.
1, 200. 00 28800.
170. 00 3230.
1.00 840.
2.00 420.
8.00 112.
2.00 120.
2.00 1680.
1.50 1110.
48. 00 18720.
48. 00 89280.
185. 00 22570.
1, 350. 00 122850.
5, 500. 00 60500.
1, 200. 00 81600.
500. 00 10500.
1, 000. 00 2400.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

TOT

06- 323304

SUMMARY

06- KER- 178
03/ 28/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
1, 000. 00 16000. 00|
1.50 8100. 00|
1, 400. 00 29400. 00|
13, 000. 00* 13000. 00|
600. 00 4200. 00|
5. 00 1125. 00|
60. 00 13500. 00|
180. 00 720. 00|
4, 000. 00* 4000. 00|
250. 00 500. 00|
7.00 658. 00|
200. 00 8400. 00|
270. 00 15120. 00|
4,000. 00 4000. 00|
2, 500. 00 7500. 00|
2.50 2875. 00|
1. 40 1610. 00|
6. 00 1020. 00|
140, 000. 00* 140000. 00|
1, 734, 552. 00

OF REMA

I NI NG B1 D

. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|

TH RD
BI D AMOUNT
_______________________________ |

1, 500. 00 24000
2.00 10800
2,000. 00 42000
12, 000. 00* 12000
200. 00 1400
25.00 5625
28.00 6300
300. 00 1200
10, 000. 00* 10000
250. 00 500
5.00 470
240. 00 10080
290. 00 16240.
4, 560. 00 4560.
2,880. 00 8640.
4.60 5290.
2.30 2645.
5.20 884.
300, 000. 00* 300000

1, 845, 510. 00

00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

FOURTH
BI D AMOUNT
_______________________________ |

2,500. 00 40000
2.00 10800
2,500. 00 52500
15, 000. 00* 15000
500. 00 3500
4.00 900
100. 00 22500
250. 00 1000
79, 000. 00* 79000
400. 00 800
25.00 2350
200. 00 8400
240. 00 13440
4, 000. 00 4000
2,500. 00 7500
2.50 2875
1.40 1610
6. 00 1020
190, 000. 00* 190000.

1, 939, 158. 00

00|

Bl D245
PACGE 11
03/ 29/ 00
FI FTH
BI D AMOUNT
600. 00 9600
1.50 8100
3, 000. 00 63000
5, 000. 00* 5000
475. 00 3325
60. 00 13500
25.00 5625
400. 00 1600
100, 000. 00* 100000.
500. 00 1000.
10. 00 940.
225.00 9450.
350. 00 19600.
3, 900. 00 3900.
3, 000. 00 9000.
2.00 2300.
3.50 4025.
5.00 850.
190, 000. 00* 190000.
1,972,367.00



06- 323304 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
03/ 28/ 00 03/ 29/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 35. 00 3500. 00
2| 1, 000. 00* 1000. 00
3| 21, 000. 00* 21000. 00
4 | 400. 00 7600. 00
5| 252, 552. 00* 252552, 00
6 | 100. 00 210. 00
7| 8. 00 4880. 00
8 | 80. 00 1120. 00
9 | 60, 000. 00* 60000. 00
10 | 20, 000. 00 40000. 00
11 | 38.00 6840. 00
12 | 330. 00 5280. 00
13 | 70. 00 4340. 00
14 | 7.00 2450. 00
15 | 2.00 340. 00
16 | 700. 00 3500. 00
17 | 500. 00 1000. 00
18 | 600. 00 4200. 00
19 | 7.00 6160. 00
20 | 10, 000. 00* 10000. 00
21 | 85. 00 1139000. 00
22 | 36. 00 48600. 00
23 | 350. 00 23800. 00
24 | 750. 00 18000. 00
25 | 325. 00 6175. 00
26 | 1.00 840. 00
27 | 4.00 840. 00
28 | 10. 00 140. 00
29 | 3.00 180. 00
30 | 3.00 2520. 00
31 | 3.00 2220. 00
32 | 48. 00 18720. 00
33 | 48. 00 89280. 00
34 | 225.00 27450. 00
35 | 1, 050. 00 95550. 00
36 | 6, 000. 00 66000. 00
37 | 950. 00 64600. 00
38 | 350. 00 7350. 00
39 | 3, 500. 00 8400. 00



06- 323304 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BIDDERS PAGE 13
03/ 28/ 00 03/ 29/ 00

| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
40 | 2, 000. 00 32000. 00
41 | 1.20 6480. 00
42 | 2, 000. 00 42000. 00
43 | 10, 000. 00* 10000. 00
44 | 440. 00 3080. 00
45 | 19. 00 4275. 00
46 | 22.00 4950. 00
47 | 150. 00 600. 00
48 | 22, 000. 00* 22000. 00
49 | 600. 00 1200. 00
50 | 18. 00 1692. 00
51 | 220. 00 9240. 00
52 | 330. 00 18480. 00
53 | 4,000. 00 4000. 00
54 | 3, 000. 00 9000. 00
55 | 3.00 3450. 00
56 | 2.00 2300. 00
57 | 6. 00 1020. 00
58 | 240, 000. 00* 240000. 00

TOT 2,471, 404.00



